STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 06/ 00
CONTRACT NUMBER 02-2993U4
LOCATI ON 02- TEH- 36-41. 2

I N TEHAMA COUNTY | N RED BLUFF AT
VARI QUS LOCATI ONS

PAVEMENT REHAB AND REPLACE BRI DGE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1

06/ 07/ 00
CONTRACT CCDE 'A '
145 CONTRACT | TEMS

FEDERAL AlD AC M 005- 8(310) 648
ACBH- 005- 8( 310) 648
| M 005- 8(310) E

TOTAL NUMBER OF WORKI NG DAYS 245

PERCENT UNDER EST 8. 30

530 246-4292
00177061

FAX 530 246-9940

530 891- 6555
00091712

FAX 530 894-6220

PROPCSALS | SSUED 16 FUND TOTAL HA22 , HA21 |, HA22 9, 283, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 8,191, 714. 00 AMOUNT UNDER 680, 164. 00
PROGRAM ELEMENTS RAS RAS RP
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 7,511, 550. 00 2 J F SHEA CO I NC
P O BOX 494519
REDDI NG CA 96049-4519
2 8,476, 178. 88 1 BALDW N CONTRACTI NG COVPANY
I NC
1764 SKYWAY
CH CO CA 95928
3 9, 795, 818. 00 3 KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

360 693-1478
00433176

FAX 360 693-5582



02-2993U4
02- TEH-36- 4
06/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
06/ 07/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BOBBY MARTI N EXCAVATI NG
ANDERSON CA
CONTRACTORS CHEM CAL
HAYWARD CA

FONTANA STEEL | NC
RANCHO CUCAMONGA CA
LI NEAR OPTI ONS

VENLO PARK CA

M BUMGARNER | NC

LI VERVORE CA

MC ENTI RE LANDSCAPI NG
REDDI NG CA

450 MM WVELDED STEEL PI PE

CRACK SEAL AND JO NT SEALS

REBAR

STRI PI NG

METAL BEAM GUARD RAIL AND LI GHTVEI GHT SI GN STRUCTURES

ERCSI ON CONTROL, LANDSCAPI NG AND | RRI GATI ON

RI CHARD A HEAPS ELECTRI CAL CONSTRUCTI ON | NC S| GNAL, LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON

RED BLUFF CA

RON HALE CONSTRUCTI ON | NC

REDDI NG CA
UPDATE CONSTRUCTI ON
RED BLUFF CA

DRAI NAGE AND REPLACE ASPHALT CONCRETE SURFACI NG

S| GNS AND MARKER PCSTS



02-2993U4 Bl D245

02- TEH- 36-4 PAGE 3
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APPLY A LINE STRI PI NG
REDDI NG CA
BENCO CONTRACTI NG AND ENG NEERI NG BRI DGE
ELK GROVE CA
CONTRACTORS CHEM CAL TREAT BRI DGE, JO NT SEAL AND SEAL CRACKS
HAYWARD CA
HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
MBI METAL BEAM GUARD RAI L AND OVERHEAD SI GNS
LI VERVORE CA
MC ENTI RE LANDSCAPE ERCSI ON CONTROL AND LANDSCAPI NG
REDDI NG CA
RON HALE CONSTRUCTI ON Pl PES
REDDI NG CA

WARDS CONCRETE CONCRETE



02-2993U4 Bl D245

02- TEH- 36-4 PACGE 4
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LINE STRI PI NG AND PAVEMENT MARKERS

REDDI NG CA
BENCO CONTRACTI NG AND ENG NEERI NG BRI DGE, APPROACH SLAPS AND CONCRETE BARRI ERS
ELK GROVE CA
M BUMGARNER | NC METAL BEAM GUARD RAIL, SIGN STRUCTURE AND CHAI N LI NK RAI L
LI VERVORE CA
MC ENTI RE LANDSCAPI NG H G-VWAY PLANTI NG, EROSI ON CONTROL AND | RRI GATI ON SYSTEM
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C SI GNALS, LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON
REDDI NG CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE ( PARTI AL)
REDDI NG CA
RON HALE CONSTRUCTI ON M NOR CONCRETE, ASPHALT CONCRETE SURFACI NG ( PARTI AL)
REDDI NG CA
UPDATE CONSTRUCTI ON ROADSI DE SI GNS AND MARKERS

RED BLUFF CA



02-2993U4 Bl D245

02- TEH 36- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 13, 000. 00* 13, 000. 00
2 073000 TEMPORARY CULVERT M 120 110. 00 13, 200. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 500. 00* 7,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
5 120120 TYPE 111 BARRI CADE EA 20 88. 00 1, 760. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 670 33.00 22,110. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 45, 800 1.32 60, 456. 00
8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 23 40. 00 920. 00
9 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 14 40. 00 560. 00
(LEFT I N PLACE)
10 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 22, 000. 00* 22, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 49 85. 00 4, 165. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 12 225. 00 2, 700. 00
13 150206 ABANDON CULVERT EA 7 500. 00 3, 500. 00
14 150605 REMOVE FENCE M 100 21.00 2,100. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 340 21.00 7, 140. 00
16 150710 REMOVE TRAFFI C STRI PE M 7,190 4.00 28, 760. 00
17 150713 REMOVE PAVEMENT MARKI NG M2 3 100. 00 300. 00
18 150722 REMOVE PAVEMENT MARKER EA 240 2.00 480. 00
19 150742 REMOVE ROADSI DE SI GN EA 172 110. 00 18, 920. 00
20 150762 REMOVE S| GN FROM S| GN FRANE M2 71 33.00 2, 343.00
21 150820 REMOVE | NLET EA 16 925. 00 14, 800. 00
22 150823 REMOVE DOARNDRAI N EA 7 570. 00 3, 990. 00
23 150846 REMOVE CONCRETE PAVEMENT M2 170 13. 50 2, 295. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 7,150 5. 40 38, 610. 00
25 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 7.6 325. 00 2, 470. 00
26 152320 RESET ROADSI DE SI GN EA 18 275. 00 4, 950. 00
27 152385 RELOCATE MARKER EA 2 55. 00 110. 00
28 152390 RELOCATE ROADSI DE S| GN EA 8 275. 00 2, 200. 00
29 152402 ADJUST WATER VALVE COVER TO GRADE EA 49 190. 00 9, 310. 00
30 152440 ADJUST MANHOLE TO GRADE EA 21 475.00 9, 975. 00
31 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 600 3. 00 76, 800. 00
(60 MV MAXI MUM)
32 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 41, 700 1.50 62, 550. 00
(75 MV MAXI MUM)
33 (S) 018202 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,090 3. 60 11, 124. 00
(105 MM MAXI MUM)
34 (S) 018203 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 12, 300 4.00 49, 200. 00

(140 MM MAXI MUM)



02-2993U4 Bl D245

02- TEH 36- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 153210 REMOVE CONCRETE VB 350 75.00 26, 250. 00
36 153235 CLEAN BRI DGE DECK M2 1, 920 5. 50 10, 560. 00
37 157550 BRI DGE REMOVAL LS LUMP SUM 38, 000. 00* 38, 000. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 250. 00* 12, 250. 00
39 190101 ROADVAY EXCAVATI ON VB 5, 760 15. 00 86, 400. 00
40 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 315 25. 00 7,875.00
41 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 820 60. 00 49, 200. 00
42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 135 85. 00 11, 475. 00
43 197030 EARTH RETAI NI NG STRUCTURE M2 45 300. 00 13, 500. 00
( GUARD RAI LI NG)
44 198001 | MPORTED BORROW TONN 51, 900 6. 00 311, 400. 00
45 198200 SUBGRADE ENHANCENMENT FABRI C M2 13, 000 1.10 14, 300. 00
46 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 55, 000. 00* 55, 000. 00
47 200114 ROCK BLANKET M2 350 13. 50 4,725. 00
48 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 5 300. 00 1, 500. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 960 1.00 960. 00
50 (S) 018204 COMPOST ( ERCSI ON' CONTROL) KG 4,080 1.00 4, 080. 00
51 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 60 100. 00 6, 000. 00
52 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 .85 153. 00
53 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 160 2.00 320. 00
54 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
55 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
56 (S) 208742 200 MM CORRUGATED STEEL Pl PE CONDUI T M 31 110. 00 3, 410. 00
(1.63 MM THI CK)
57 (S) 208744 300 MM CORRUGATED STEEL Pl PE CONDUI T M 31 165. 00 5, 115. 00
(1.63 MM THI CK)
58 (S) 208909 EXTEND 200 MM CONDUI T M 5 110. 00 550. 00
59 260201 CLASS 2 AGGREGATE BASE VB 5, 180 40. 00 207, 200. 00
60 260301 CLASS 3 AGGREGATE BASE TONN 390 40. 00 15, 600. 00
61 374206 SEAL RANDOM CRACKS LNKM 23 1, 650. 00 37, 950. 00
62 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 000 180. 00 180, 000. 00
63 390152 ASPHALT CONCRETE TONN 44, 300 47.00 2, 082, 100. 00
64 391031 PAVI NG ASPHALT ( Bl NDER- PAVEVENT TONN 3 1, 000. 00 3, 000. 00
REI NFORCI NG FABRI C)
65 393001 PAVEMENT REI NFORCI NG FABRI C M2 1, 580 1.10 1,738.00
66 394001 PLACE ASPHALT CONCRETE DI KE M 3, 490 4.00 13, 960. 00
67 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 2, 250 27.00 60, 750. 00

AREA)



02-2993U4 Bl D245

02- TEH 36- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 06/ 00 06/ 07/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

68 490511 FURNI SH STEEL PILING (HP 250 X 85) M 832 66. 00 54, 912. 00

69 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 52 1, 250. 00 65, 000. 00

70 490576 FURNI SH STEEL PI PE PILING (NPS 24) M 573 175. 00 100, 275. 00

71 (S) 490577 DRI VE STEEL PI PE PILE (NPS 24) EA 52 2, 050. 00 106, 600. 00

72 (S) 510000 SEAL COURSE CONCRETE VB 245 185. 00 45, 325. 00

73 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 132 330. 00 43, 560. 00

74 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 980 470. 00 460, 600. 00

75 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 926 365. 00 35, 040. 00
(TYPE N)

76 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 36.6 2, 200. 00 80, 520. 00

77 510526 M NOR CONCRETE ( BACKFI LL) VB 80 110. 00 8, 800. 00

78 (S) 048222 JONT SEAL (MR 40 MV M a1 220. 00 9, 020. 00

79 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 144, 000 .85 122, 400. 00

80 (F) 540102 TREAT BRI DGE DECK M2 1, 920 4.40 8, 448. 00

81 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 770 17.00 13, 090. 00
( LOW ODOR)

82 560213 FURNI SH SI GN STRUCTURE (LI GHTWEI GHT) KG 12, 678 6. 00 76, 068. 00

83 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 12, 678 2.00 25, 356. 00

84 561009 920 MM CAST- | N- DRI LLED- HOLE M 16 1, 400. 00 22, 400. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

85 566011 ROADSI DE SI GN - ONE POST EA 140 330. 00 46, 200. 00

86 566012 ROADSI DE SI GN - TWD POST EA 27 400. 00 10, 800. 00

87 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 14 220. 00 3, 080. 00
METHOD)

88 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE e 69 55. 00 3, 795. 00

89 568023 I NSTALL ROADSI DE SI GN EA 9 1, 300. 00 11, 700. 00
(LAM NATED WOOD BOX POST)

920 597401 PAINT CURB (2- COAT) M 180 8. 25 1, 485. 00

91 620901 150 MM ALTERNATI VE PI PE CULVERT M 3 330. 00 990. 00

92 620904 300 MM ALTERNATI VE Pl PE CULVERT M 3 330. 00 990. 00

93 620909 450 MM ALTERNATI VE Pl PE CULVERT M 72 140. 00 10, 080. 00

94 620913 600 MV ALTERNATI VE Pl PE CULVERT M 36 200. 00 7,200. 00

95 620919 750 MM ALTERNATI VE PI PE CULVERT M 460 200. 00 92, 000. 00

96 657342 365 MM X 575 MM OVAL SHAPED REI NFOCED M 45 440. 00 19, 800. 00
CONCRETE Pl PE (CLASS 111)

97 667050 525 MM X 375 MM CORRUGATED STEEL Pl PE M 20 550. 00 11, 000. 00
ARCH (2.01 MM THI CK)

98 667064 1225 MM X 825 MM CORRUGATED STEEL Pl PE M 46 550. 00 25, 300. 00

ARCH (2.77 MM THI CK)



02-2993U4 Bl D245

02- TEH 36- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 06/ 00 06/ 07/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

99 691900 FLUVE DOWKDRAI N M 6 220. 00 1, 320. 00

100 692092 300 MM ALTERNATI VE ENTRANCE TAPER EA 6 550. 00 3, 300. 00

101 692101 TAPERED | NLET EA 7 550. 00 3, 850. 00

102 692361 FLUVE ANCHOR ASSEMBLY EA 4 550. 00 2, 200. 00

103 698091 300 MM ALTERNATI VE Pl PE DOAKNDRAI N M 26 550. 00 14, 300. 00

104 698162 450 MM ALTERNATI VE Pl PE DOAKNDRAI N M 120 550. 00 66, 000. 00

105 700659 900 MV CORRUGATED STEEL PI PE | NLET M 4 660. 00 2, 640. 00
(2.77 MM THI CK)

106 048223 450 MM WELDED STEEL Pl PE CASI NG M 47 275. 00 12, 925. 00
( BRI DGE)

107 703572 450 MM WELDED STEEL Pl PE (6.35 MM THI CK) M 32 275. 00 8, 800. 00

108 705044 450 MM STEEL FLARED END SECTI ON EA 1 110. 00 110. 00

109 705045 600 MM STEEL FLARED END SECTI ON EA 1 165. 00 165. 00

110 705479 1225 MM X 825 MM STEEL FLARED END EA 2 1, 650. 00 3, 300. 00
Pl PE ARCH SECTI ON

111 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 1, 330 40. 00 53, 200. 00

112 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 1, 260 38.00 47, 880. 00

113 721009 ROCK SLOPE PROTECTI ON VB 280 45. 00 12, 600. 00
(FACI NG, METHOD B)

114 721010 ROCK SLOPE PROTECTI ON VB 710 40. 00 28, 400. 00
(BACKING NO. 1, METHOD B)

115 721012 ROCK SLOPE PROTECTI ON VB 27 85. 00 2, 295. 00
(BACKING NO. 3, METHOD B)

116 729010 ROCK SLOPE PROTECTI ON FABRI C M2 4, 620 1.10 5, 082. 00

117 731502 M NOR CONCRETE (M SCELLANEQUS VB 290 385. 00 111, 650. 00
CONSTRUCTI ON)

118 750001 M SCELLANEOUS | RON AND STEEL KG 7,438 1.50 11, 157. 00

119 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 400 11. 00 4, 400. 00

120 800051 FENCE (TYPE WM METAL POST) M 40 30. 00 1, 200. 00

121 820107 DELI NEATOR ( CLASS 1) EA 190 28. 00 5, 320. 00

122 820110 M LEPOST MARKER EA 9 40. 00 360. 00

123 820112 MARKER ( CULVERT) EA 72 28. 00 2,016. 00

124 820134 OBJECT MARKER (TYPE P) EA 10 43.00 430. 00

125 820151 OBJECT MARKER ( TYPE L-1) EA 9 43.00 387. 00

126 (S) 832001 METAL BEAM GUARD RAI LI NG M 490 115. 00 56, 350. 00

127 ( SF) 833020 CHAI N LI NK RAI LI NG M 86 200. 00 17, 200. 00

128 839551 TERM NAL SECTI ON ( TYPE B) EA 2 110. 00 220. 00

129 (S) 839553 END SECTI ON EA 6 165. 00 990. 00



02-2993U4 Bl D245

02- TEH-36- 4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

130 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 300. 00 9, 900. 00
131 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 13 2,000. 00 26, 000. 00
132 839720 CONCRETE BARRI ER ( TYPE 732) M 172 220. 00 37, 840. 00
133 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 1,930 38. 00 73, 340. 00
134 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 45, 500 1.00 45, 500. 00
135 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 5, 650 3.80 21, 470.00
136 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 120, 000. 00* 120, 000. 00
137 (S) 860252 S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUW SUM 115, 000. 00* 115, 000. 00
138 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 95, 000. 00* 95, 000. 00
139 (S) 860254 S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUW SUM 95, 000. 00* 95, 000. 00
140 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUWP SUM 125, 000. 00* 125, 000. 00
141 (S) 860256 S| GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUW SUM 140, 000. 00* 140, 000. 00
142 (S) 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUWP SUM 125, 000. 00* 125, 000. 00
143 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 230, 000. 00* 230, 000. 00
144 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 55, 000. 00* 55, 000. 00
145 999990 MOBI LI ZATI ON LS LUW SUM 270, 000. 00* 270, 000. 00

TOTAL 7,511, 550. 00



02-2993U4 Bl D245

02- TEH 36- 4 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
06/ 06/ 00 06/ 07/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 10, 000. 00* 10000. 00| 30, 000. 00* 30000. 00
2| 80. 00 9600. 00| 150. 00 18000. 00
3| 14, 900. 00* 14900. 00| 15, 000. 00* 15000. 00
4 | 240, 000. 00* 240000. 00| 414, 000. 00* 414000. 00
5| 60. 00 1200. 00| 50. 00 1000. 00
6 | 30. 00 20100. 00| 50. 00 33500. 00
7| 1.20 54960. 00| 1.20 54960. 00
8 | 38.00 874. 00| 38.00 874. 00
9 | 38.00 532. 00| 38.00 532. 00
10 | 80, 000. 00* 80000. 00| 115, 000. 00* 115000. 00
11 | 100. 00 4900. 00| 100. 00 4900. 00
12 | 180. 00 2160. 00| 250. 00 3000. 00
13 | 250. 00 1750. 00| 225. 00 1575. 00
14 | 17. 50 1750. 00| 17. 50 1750. 00
15 | 30. 00 10200. 00| 30. 00 10200. 00
16 | 4.00 28760. 00| 3.50 25165. 00
17 | 100. 00 300. 00| 90. 00 270. 00
18 | 2.00 480. 00| 1.90 456. 00
19 | 100. 00 17200. 00| 75.00 12900. 00
20 | 1.00 71. 00| 30. 00 2130. 00
21 | 300. 00 4800. 00| 500. 00 8000. 00
22 | 400. 00 2800. 00| 300. 00 2100. 00
23 | 30. 00 5100. 00| 45.00 7650. 00
24 | 3.00 21450. 00| 5. 00 35750. 00
25 | 100. 00 760. 00| 90. 00 684. 00
26 | 175. 00 3150. 00| 100. 00 1800. 00
27 | 100. 00 200. 00| 30. 00 60. 00
28 | 175. 00 1400. 00| 300. 00 2400. 00
29 | 250. 00 12250. 00| 450. 00 22050. 00
30 | 300. 00 6300. 00| 800. 00 16800. 00
31 | 3.50 89600. 00| 2.68 68608. 00
32 | 1.00 41700. 00| 8. 48 353616. 00
33 | 6. 00 18540. 00| 6. 00 18540. 00
34 | 7.00 86100. 00| 3.72 45756. 00
35 | 150. 00 52500. 00| 175. 00 61250. 00
36 | 3.00 5760. 00| 10. 00 19200. 00
37 | 46, 500. 00* 46500. 00| 70, 000. 00* 70000. 00
38 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
39 | 27.00 155520. 00| 25.00 144000. 00



| TEM
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02-2993U4

02- TEH-36- 4

06/ 06/ 00
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10,
90,

000.
000.
60.
75.
25.
40.
40.
500.
180.
54.
600.

40.
50.
850.
200.
500.

500.
500.
500.
800.
350.
170.

36225.
123000.
6750.
13905.
467100.
26000.
70000.
17500.
1500.
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2040.
3000.
900.
800.
10000.
90000.
1860.
2325.
125.
207200.
15600.
34500.
180000.
2392200.
1800.
3160.
13960.
90000.
41600.
44200.
114600.
78000.
245.
66000.
490000.
48000.
29280.
28000.
6970.

REMAI

SUMMARY OF
| THI RD
| BI D
00| 98. 00
00| 402. 00
00| 464. 00
00| 309. 00
00| 11. 00
00| 2.00
00| 48, 000. 00*
00| 50. 00
00| 250. 00
00| .75
00| .70
00| 45. 00
00| .75
00| 1.00
00| 15, 000. 00*
00| 65, 000. 00
00| 82. 00
00| 85. 00
00| 81. 80
00| 35.00
00| 13. 00
00| 2, 000. 00
00| 200. 00
00| 58. 00
00| 1.00
00| 4.00
00| 2.50
00| 15. 00
00| 60. 00
00| 1, 200. 00
00| 210. 00
00| 1, 800. 00
00| 85. 00
00| 400. 00
00| 500. 00
00| 520. 00
00| 1, 400. 00
00| 110. 00
00| 320. 00

30870.
329640.
62640.
13905.
570900.
26000.
48000.
17500.
1250.
720.
2856.
2700.
135.
160.
15000.
65000.
2542.
2635.
4009.
181300.
5070.
46000.
200000.
2569400.
3.
6320.
8725.
33750.
49920.
62400.
120330.
93600.
20825.
52800.
490000.
49920.
51240.
8800.
13120.

N |

N G

B I

DDERS

Bl D245
PACGE 11
06/ 07/ 00
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110
111
112
113
114
115
116
117

02-2993U4

02- TEH-36- 4

06/ 06/ 00

937.
200.
350.
100.
115.
575.

100.
150.
225.
250.
285.
325.
350.
365.
175.
300.
325.
250.
175.
180.
750.
350.
200.
200.
300.
310.

55.

135.

65.
150.
.00
550.

00

00

208800.
7680.
23100.
67827.
7733.
14992.
28000.
9450.
1400.
7935.
5175.
1350.
300.
450.
16200.
9000.
131100.
14625.
7000.
16790.
1050.
1800.
2275.
1000.
4550.
21600.
3000.
16450.
134400.
200.
300.
620.
73150.
69300.
37800.
46150.
4050.
9240.
159500.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMA

140.
140.
190.
375.
210.
650.
175.
400.
225.
200.

68.

75.
650.
115.
150.
450.
500.
200.

55.

50.
50.
50.

500.

158400.
31680.
15400.
44373.
12678.
17488.
22400.
10260.

2800.
7935.
8550.
1350.
210.
255.
10080.
5040.
87400.
16875.
4200.
29900.
1050.
2400.
1575.
800.
1768.
9000.
2600.
5405.
4800.
450.
500.
2400.
73150.
63000.
14000.
35500.
1350.
9240.
145000.
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B I
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
TOT

02-2993U4

02- TEH-36- 4
06/ 06/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

4.00 29752
6.50 2600
45. 00 1800
40. 00 7600
40. 00 360
40. 00 2880
50. 00 500
40. 00 360
82.00 40180
80. 00 6880
100. 00 200
100. 00 600
2,100. 00 6300
1, 400. 00 18200
140. 00 24080
35.00 67550
1.00 45500
3.50 19775
90, 309. 00* 90309
95, 618. 00* 95618
72, 540. 00* 72540
77,442.00* 77442
153, 710. 00* 153710.
154, 637. 00* 154637.
114, 522. 00* 114522.
170, 301. 00* 170301.
48, 168. 00* 48168.
225, 000. 00* 225000

8,476, 178. 88

REMAI

SUMMARY OF
| THI RD
| BI D
00| 1.50
00| 3.50
. 00| 43. 50
. 00| 30. 00
. 00| 40. 00
. 00| 30. 00
. 00| 30. 00
. 00| 30. 00
. 00| 81. 40
. 00| 165. 00
. 00| 100. 00
. 00| 100. 00
. 00| 2,100. 00
. 00| 1, 400. 00
. 00| 150. 00
. 00| 35.00
. 00| .92
. 00| 3.50
. 00| 90, 309. 00*
. 00| 95, 618. 00*
. 00| 72, 540. 00*
. 00| 77, 442. 00
00| 153, 710. 00*
00| 154, 637. 00*
00| 114, 522. 00*
00| 170, 301. 00*
00| 48, 168. 00*
00| 800, 000. 00*

153710.
154637.
114522.
170301.
48168.
800000.
9, 795, 818. 00
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